



**Gangajamuna Rural Municipality**  
Phulkharka, Dhading, No. 3, Nepal



**Invitation for Bids**

Date of publication: December 03, 2019

- Gangajamuna Rural Municipality has allocated funds towards the cost of following projects and intends to apply part of the funds to cover eligible payments under the Contract. Bidding is open to all eligible Bidders.
- Gangajamuna Rural Municipality invites sealed bids or electronic bids from eligible bidders for the following projects under National Competitive Bidding procedures.
- Eligible Bidders may obtain further information and inspect the Bidding Documents at the office of Gangajamuna Rural Municipality, [www.gangajamunamun.gov.np](http://www.gangajamunamun.gov.np) or may visit PPMO website [www.bolpatra.gov.np](http://www.bolpatra.gov.np).
- A complete set of Bidding Documents may be purchased from the office of Gangajamuna Rural Municipality by eligible bidders on the submission of a written application, along with the copy of company/firm registration certificate, and upon payment of a non-refundable fee of 3,000 (for each project) till 1<sup>st</sup> Jan 2020 upto office hours.

Or

Bidder who chooses to submit their bid electronically may purchase the hard copy of the bidding documents as mentioned above or may download the bidding documents for e-submission from PPMO's Web Site [www.bolpatra.gov.np](http://www.bolpatra.gov.np). Bidders, submitting their bid electronically, should deposit the cost (as specified above) of bidding document in the Project's Rajaswa (revenue) account as specified below and the scanned copy (pdf format) of the Bank deposit voucher shall be uploaded by the bidder at the time of electronic submission of the bids. Information to deposit the cost of bidding document in Bank:

**Name of the Bank: Nepal SBI Bank (Account maintained at Gangajamuna Branch)**

**Name of Office: Gangajamuna Rural Municipality**

**Rajaswa (revenue) Account no. : 43095241207001**

**Security deposit (Dharauti) Account Number: 43025240600003**

- Pre-bid meeting shall be held at Office of Gangajamuna Rural Municipality at 14:00, 23<sup>rd</sup> Dec 2019
- Sealed or electronic bids must be submitted to the office Gangajamuna Rural Municipality by hand/courier or through PPMO website [www.bolpatra.gov.np](http://www.bolpatra.gov.np) on or before 12:00 on 2<sup>nd</sup> Jan 2020. Bids received after this deadline will be rejected.
- The bids will be opened in the presence of Bidders' representatives who choose to attend at 14:00, 2<sup>nd</sup> Jan 2020 at the office of Gangajamuna Rural Municipality, Phulkharka, Dhading. Bids must be valid for a period of 120 days after bid opening and must be accompanied by a bid security or scanned copy of the bid security in pdf format in case of e-bid, amounting to a minimum of mentioned amount for each project, which shall be valid for 30 days beyond the validity period of the bid (i.e. 150 days).
- If the last date of purchasing and/or submission falls on a government holiday, then the next working day shall be considered as the last date. In such case the validity period of the bid security shall remain the same as specified for the original last date of bid submission working day shall be considered as the last date. In such case the validity period of the bid security shall remain the same as specified for the original last date of bid submission.

S.N.	Contract No	Name of Project	Estimated Amount (Without VAT) (With out VAT) NRs.	Bid Security NRs.	Cost of Bid NRs.
1	GRM/DHAD-ING/05/076-77	Upgrading of Bhaja Falange Satdobato Road, Gangajamuna 4, Gundi	2,123,893.80	54,000.00	3000.00
2	GRM/DHAD-ING/06/076-77	Upgrading of Kintangfedi-Simjan-Gundi Road, Gangajamuna 3 and 4, Gundi	2,123,893.80	54,000.00	3000.00
3	GRM/DHAD-ING/07/076-77	Upgrading of Taaprangkhola - Latap -Dhuseni - Taawal - Salleri Road, Gangajamuna 2, Ree	4,247,787.60	108,000.00	3000.00
4	GRM/DHAD-ING/08/076-77	Upgrading of Bhaja - Raatmatey - Satdobato Road, Gangajamuna 4, Gundi	2,123,893.80	54,000.00	3000.00
5	GRM/DHAD-ING/09/076-77	Upgrading of Budathumbesi - Oodare - Khirbotey - Deurali Road, Gangajamuna 6, Baseri	2,718,584.07	70,000.00	3000.00
6	GRM/DHAD-ING/10/076-77	Upgrading of Budathum - Bashkharka - Phulkharka Road, Gangajamuna 7, Budathum	2,123,893.80	54,000.00	3000.00
7	GRM/DHAD-ING/11/076-77	Upgrading of Chaapakuna - Kattike - Mantari - Phulkharka - Sadhan Road, Gangajamuna 5, Phulkharka	2,973,451.33	76,000.00	3000.00
8	GRM/DHAD-ING/12/076-77	Upgrading of Gumdi - Chelaang - Bardaan - Chinchowk Road, Gangajamuna 3, Gumdi	2,973,451.32	76,000.00	3000.00
9	GRM/DHAD-ING/13/076-77	Construction of Salleri - Chowke - Road, Gangajamuna 1, Ree	2,123,893.80	54,000.00	3000.00
10	GRM/DHAD-ING/14/076-77	Upgrading of Tinkhanne - Majuwa - Dandagaun - Bhainse - Manbu Road, Gangajamuna 5, Phulkharka	3,398,230.09	87,000.00	3000.00

Chief Administrative Officer

<https://mail.google.com/mail/u/0/#inbox/FMfcgwxGBwbZsfsMrNGShpnQbQtMDKMS?projector=1&messagePartId=0.2>

**Binod Roka**  
Chief Administrative Officer