

| S. N | Contract No | Name of Project | Estimated Amount (WithoutVAT) NRs. | Bid Security NRs. | Cost of Bid NRs. |
|------|-------------------------|--|-------------------------------------|-------------------|------------------|
| 1 | GRM/DH ADING/04 /077-78 | Upgrading of Bhaja – Falange – Satdobate – Lumrikhola Road, Gangajamuna 4, Dhading | 1,37,34,665.62 | 375000 | 3000.0 |
| 2 | GRM/DH ADING/05 /077-78 | Upgrading of Bhaja – Raatmate – Satdobate Road, Gangajamuna 4, Dhading | 37,18,755.08 | 106000 | 3000.0 |
| 3 | GRM/DH ADING/06 /077-78 | Upgrading of Gumdi – Chhelang – Chimchok Road, Gangajamuna 3, Dhading | 21,55,809.22 | 61000 | 3000.0 |
| 4 | GRM/DH ADING/07 /077-78 | Upgrading of Tinkhande – Majuwa – Dadagaun – Bhaise – Manbu Road, Gangajamuna 5,7 and 6, Dhading | 4,720,002.74 | 135000 | 3000.0 |
| 5 | GRM/DH ADING/08 /077-78 | Upgrading of Budathumbesi – Sukaura – Oodare – Khirbote Road, Gangajamuna 7 and 6, Dhading | 10,348,779.24 | 295000 | 3000.0 |
| 6 | GRM/DH ADING/09 /077-78 | Adheri Bhayakure Lakuribot Road, Gangajamuna 6, Dhading | 1,853,791.99 | 55000 | 3000.0 |
| 7 | GRM/DH ADING/10 /077-78 | Budathum Namuna Bhawan, Healthpost Road, Gangajamuna 7, Dhading | 2,507,735.65 | 72000 | 3000.0 |
| 8 | GRM/DH ADING/11 /076-77 | Upgrading of He. Po – Chachuli – Adheri Khola Road, Gangajamuna 7, Dhading | 1,834,342.48 | 52000 | 3000.0 |
| 9 | GRM/DH ADING/12 /077-78 | Upgrading of Giddedada – Adherikhola – Bhageri – Salleghari – Manbu Road, Gangajamuna 6, Dhading | 3,986,956.08 | 115000 | 3000.0 |

धुवदिङ्ग आवाज दैनिक पत्रिका मा

त्रिति २०७७/०९/०२ मा प्रकाशित

सूचना।

Gangajamuna Rural Municipality
Office of the Rural Municipal Executive
Phulkharka, Dhading
Baramati Province, Nepal

Binod Roka
Chief Administrative Officer